COOPERATIVE AGREEMENT
BETWEEN STAKEHOLDER AGENCIES AND AC TRANSIT FOR DESIGN, CONSTRUCTION, OPERATIONS AND MAINTENANCE OF THE DUMBARTON BRIDGE CORRIDOR TRANSIT TRAVEL TIME IMPROVEMENT PROJECT IN FREMONT, UNION CITY, MENLO PARK AND PALO ALTO, CALIFORNIA

THIS COOPERATIVE AGREEMENT (“Agreement”) is entered into upon full execution, by and between City of Fremont, City of Menlo Park, City of Palo Alto, and City of Union City (“STAKEHOLDER AGENCIES” and each “STAKEHOLDER AGENCY”), and the ALAMEDA-CONTRA COSTA TRANSIT DISTRICT (“AC TRANSIT”), a special transit district established pursuant to California Public Utilities Code, Section 24501 et seq. The STAKEHOLDER AGENCIES, and AC TRANSIT may be referred to collectively as parties, or each individually as a party.

RECITALS

A. STAKEHOLDER AGENCIES AND AC TRANSIT, in cooperation with other local, state and federal agencies desire to construct transit-friendly roadway improvements and traffic signalization improvements along Decoto Road in the City of Union City and City of Fremont, Willow Road in the City of Menlo Park and City of Palo Alto and Middlefield Road, Lytton Avenue and University Avenue in the City of Palo Alto as specified in the attached Exhibits A and B, which are incorporated by reference herein (“PROJECT”). The primary purpose of the PROJECT is to improve transit operations and pedestrian access to transit.

B. AC TRANSIT represents that it has federal and regional funds committed and available for the implementation of the PROJECT.

C. STAKEHOLDER AGENCIES represent that they are ready and able to provide the staff time required to support delivery of the PROJECT.

D. AC TRANSIT represents that it will complete the design of the PROJECT and administer the construction of the PROJECT upon the approval and with the support of STAKEHOLDER AGENCY staff.

E. The PROJECT will be implemented by AC TRANSIT unless otherwise noted. The PROJECT will improve sidewalks at select bus stops to facilitate pedestrian boarding of buses and upgrade Americans with Disabilities Act (ADA) ramps at select bus stops along the length of the PROJECT. The PROJECT will also upgrade traffic signals with Transit Signal Priority (TSP) technology so that signals can provide transit vehicles an early green phase, or a green phase extension when needed. Other traffic signal improvements include the installation of bus queue-jump signals at select intersections.

SECTION I
PROJECT DESIGN, CONSTRUCTION, ADMINISTRATION AND MAINTENANCE

A. STAKEHOLDER AGENCIES AGREE:

1. To cooperate in the review, approval, and support of AC TRANSIT’s design documents, contract administration, procurement, and to provide resident engineering and inspection during construction, administration services, and any additional reasonable support needed for PROJECT completion.

2. To operate and maintain as installed and be responsible for the operation and maintenance of the elements installed as part of the PROJECT as identified in Exhibit B.

3. To cooperate in AC TRANSIT’s installation of the proposed existing and new bus stops that are part of the PROJECT. Such cooperation shall include designating the identified bus stop areas for use solely by public transit vehicles through the use of regulatory signs, pavement markings, and
red-painted curb. The PROJECT will not change ownership or maintenance responsibilities of the existing and new bus stops. AC TRANSIT maintains bus poles. STAKEHOLDER AGENCIES maintain sidewalks and curb. Existing shelters, benches, and trash receptacles, if any, are maintained by STAKEHOLDER AGENCIES or a third party through a contract with STAKEHOLDER AGENCIES. STAKEHOLDER AGENCIES agree to grant an encroachment permit (including all necessary indemnification and insurance) authorizing AC TRANSIT or its contractor to perform all construction activities required by the PROJECT within the STAKEHOLDER AGENCY right-of-way.

B. AC TRANSIT AGREES:

1. To be responsible for planning, designing, engineering, constructing, testing, and implementing the PROJECT and to cooperate with STAKEHOLDER AGENCIES and their staff, agents, in planning, designing, engineering, constructing, testing, and implementing the PROJECT, including, but not limited to, the procurement of equipment and software in a manner that allows STAKEHOLDER AGENCIES to utilize, operate, and maintain such equipment and software, including, among other things, rights to utilize support services and enforce warranties.

2. To, at its own expense, handle any environmental reviews and develop and implement a public awareness program to inform the public regarding the PROJECT prior to its implementation.

3. To designate, at its own expense, an AC TRANSIT representative to work with the STAKEHOLDER AGENCIES in coordinating all aspects of the PROJECT including planning, engineering, construction, and installation work.

4. To include a provision in any construction or professional service contracts for the PROJECT that requires the contractor and its subcontractor(s) to defend, indemnify, and hold harmless the STAKEHOLDER AGENCIES from any claims, lawsuits or judgements arising out of the contractor’s negligence or willful acts or omissions arising out of its work under said construction or professional services contracts (with legal counsel reasonably acceptable to the STAKEHOLDER AGENCIES), to the fullest extent permitted by law.

5. To include a provision in any construction or professional service contracts for the PROJECT requiring any contractor to name STAKEHOLDER AGENCIES as an additional insured with endorsements and certifications as to work performed under the construction or professional service contracts.

6. To operate and maintain (replace, as needed) all TSP equipment deployed by the PROJECT within the STAKEHOLDER AGENCY right-of-way.

AC TRANSIT will provide necessary equipment and support to maintain TSP system, and all associated cables and equipment for the duration of this Agreement.

SECTION II
MISCELLANEOUS PROVISIONS

THE PARTIES MUTUALLY AGREE:

1. To cooperate, under the terms of this Agreement, in the support, review, and approval of the design, procurement, construction and implementation of the PROJECT.

2. Upon completing and accepting all work on the PROJECT under this Agreement, ownership and title to the materials, equipment and appurtenances will be as provided in Exhibit B, and ownership (If acceptable to STAKEHOLDER AGENCY and provided all warranties and assurance have been passed on) will automatically vest in each STAKEHOLDER AGENCY for those facilities identified as owned by each STAKEHOLDER AGENCY in Exhibit B. No further
agreement will be necessary to transfer ownership as hereinbefore stated. Each STAKEHOLDER AGENCY will be the sole owner and will be responsible for operation and maintenance of the traffic signal and communications equipment as provided in Exhibit B. However, if the equipment listed in Exhibit B requires replacement or upgrade, AC TRANSIT will be responsible for the upgrade or replacement.

3. The parties shall each observe and comply with all applicable laws, ordinances, codes and regulations of governmental agencies, including federal, state, municipal, and local governing bodies having jurisdiction over the scope of the PROJECT or any part thereof, including, but not limited to, all laws and regulations regarding public works projects, the provisions of the California Occupational Safety and Health Act, and all federal, state, municipal, and local safety regulations.

4. Nothing in the provisions of this Agreement is intended to create duties or obligations to or rights in third parties, or affect the legal liability of either party to the Agreement by imposing any standard of care with respect to the development, design, construction, operation, improvement or maintenance of State highways and public facilities different or greater than the standard of care imposed by law.

5. Neither AC TRANSIT, nor its directors, officers and employees, shall be responsible for any damage, loss, expense, costs or liability occurring by any act or omission by STAKEHOLDER AGENCIES under or in connection with any work, authority or jurisdiction delegated to STAKEHOLDER AGENCIES under this Agreement. It is understood and agreed that, pursuant to Government Code Section 895.4, each STAKEHOLDER AGENCY shall fully defend, indemnify and save harmless AC TRANSIT, and its directors, officers and employees from all claims, suits or actions of every name, kind and description brought for or on account of injury (as defined in Government Code Section 810.8) occurring by reason of any act or omission by the STAKEHOLDER AGENCY under or in connection with any work, authority or jurisdiction delegated to the STAKEHOLDER AGENCY under this Agreement, except those arising by reason of the sole negligence or willful misconduct of AC TRANSIT, its directors, its officers, or its employees.

6. Neither STAKEHOLDER AGENCIES, nor their officers, employees and agents, shall be responsible for any damage, loss, expense, costs or liability occurring by reason of any act or omission by AC TRANSIT under or in connection with any work, authority or jurisdiction delegated to AC TRANSIT under this Agreement. It is understood and agreed that, pursuant to Government Code Section 895.4, AC TRANSIT shall fully defend, indemnify and save harmless the STAKEHOLDER AGENCIES, and their officers and employees from all claims, suits or actions of every name, kind and description brought for or on account of injury (as defined in Government Code Section 810.8) occurring by reason of act or omission by AC TRANSIT under or in connection with any work, authority or jurisdiction delegated to AC TRANSIT under this Agreement, except those arising by reason of the sole negligence or willful misconduct of STAKEHOLDER AGENCIES, their officers, or their employees.

7. In the event a STAKEHOLDER AGENCY installs a new signal on a segment that is part of the PROJECT during the term of this Agreement, each such STAKEHOLDER AGENCY is responsible for integrating the new signal with the PROJECT.

8. Except for the obligations for indemnification and dispute resolution, which shall survive termination of this Agreement, obligations under this Agreement will be in effect for 15 years from the date it is fully executed.

9. The parties shall work together in the spirit of good faith and cooperation to successfully implement this PROJECT and Agreement. To the extent there are disagreements between the STAKEHOLDER AGENCIES and AC TRANSIT, those disagreements shall immediately be raised between the parties. Prior to initiating any legal action, the parties hereto agree to meet in good faith to attempt to resolve any dispute through a mediation process conducted by an impartial third party. The parties shall jointly select and engage the efforts of a mediator to help
resolve the dispute. The parties shall share the costs of the mediator equally. If the issue still remains unsolved, either party may bring a legal action seeking resolution of the disagreement. However, any and all legal actions may only be brought if the preceding mediation process has been satisfied.

10. In the event a good faith dispute cannot be resolved through the mediation process described in Section II.10 of this Agreement, either the STAKEHOLDER AGENCIES or AC TRANSIT may terminate this Agreement upon 60 days’ prior written notice to the other party. If a STAKEHOLDER AGENCY desires to terminate this Agreement under this provision, such written notice shall be sent by U.S. Postal Service certified mail to: General Manager, AC Transit, 1600 Franklin Street, Oakland, CA 94612. If AC TRANSIT desires to terminate this Agreement under this provision, such written notice shall be sent by U.S. Postal Service certified mail to STAKEHOLDER AGENCY general management address. The termination shall be effective only as to the individual STAKEHOLDER AGENCY providing or receiving the termination notice; the Agreement shall remain in effect as to all other STAKEHOLDER AGENCIES.

11. In the event that this Agreement is terminated by either party before the PROJECT has been completed, AC TRANSIT shall pay only those reasonable costs incurred by the STAKEHOLDER AGENCY for work that could not have been suspended at the time of the notice of termination. AC TRANSIT will reimburse the STAKEHOLDER AGENCY for eligible costs incurred following termination that reasonably were incurred at the time of termination and such additional eligible costs necessary to bring any portion of the outstanding work to a reasonable point of completion following the notice of termination. If there is any question regarding the work to be completed, the parties will discuss the outstanding work and concur on the stage at which the incomplete work will end following the receipt of the notice of termination.

12. If any term or provision of this Agreement, or the application of any term or provision of this Agreement to a particular situation, shall be finally found to be void, invalid, illegal or unenforceable by a court of competent jurisdiction, then notwithstanding such determination, such term or provision shall remain in force and effect to the extent allowed by such ruling and all other terms and provisions of this Agreement or the application of this Agreement to other situations shall remain in full force and effect. Notwithstanding the foregoing, if any term or provision of this Agreement or the application of such material term or condition to a particular situation is finally found to be void, invalid, illegal or unenforceable by a court of competent jurisdiction, then the parties hereto agree to work in good faith and fully cooperate with each other to amend this Agreement to carry out its intent.

13. This Agreement and all work performed thereunder shall be interpreted under and pursuant to the laws of the State of California. The parties agree that the jurisdiction and venue of any dispute arising under this agreement shall be the Superior Court of Alameda County.

14. Neither party may assign or delegate any of its rights or obligations hereunder without first obtaining the written consent of the other.

15. This Agreement shall commence as of the date signed by all the parties and shall continue in effect until the parties reach a mutually agreeable date for termination of the Agreement after all work required by this Agreement has been completed or 15 years from the date it is fully executed, whichever comes first.

16. All of the terms, provisions and conditions of this Agreement, shall be binding upon and inure the parties hereto and their respective successors, assigns and legal representatives.

17. By signing this Agreement, STAKEHOLDER AGENCIES and AC TRANSIT covenant that each presently has no interest, direct or indirect, which would conflict in any manner or degree with the performance of the services called for by this Agreement. STAKEHOLDER AGENCIES and AC TRANSIT further covenant that in the performance of this Agreement no person having any such interest shall be employed by the STAKEHOLDER AGENCY.
18. This Agreement represents the entire agreement of the parties with respect to the subject matter hereof, and all such agreements entered into prior hereto are revoked and superseded by this Agreement, and no representations, warranties, inducements or oral agreements have been made by any of the parties except as expressly set forth herein, or in other contemporaneous written agreements. This Agreement may not be changed, modified, or rescinded except in writing, signed by all parties hereto, and any attempt at oral modification of this Agreement shall be void and of no effect.

19. This Agreement may be executed in any number of original counterpart signature pages, and each counterpart signature page shall be attached to and incorporated in the original agreement.

20. By signing this Agreement, each signatory warrants and represents that he/she executed this Agreement in his/her authorized capacity and that by his/her signature on this Agreement, he/she or, if acting on behalf of an entity, the entity upon behalf of which he/she acted, executed this Agreement.
Signed by:

AC Transit                      Date

__________________________  ___________
Michael Hursh
General Manager
Approved as to form and content:

__________________________  ___________
Jill A. Sprague
General Counsel for AC Transit
City of Fremont

__________________________  ___________

Karena McGee Shackelford
Assistant City Manager
Starla Jerome-Robinson
City Manager

Approved as to form and content:

Cara Silver
Interim City Attorney
City of Palo Alto       Date

__________________________  ___________
Name
Title
City of Union City

Joan Malloy
City Manager
## Dumbarton Express Corridor Improvements Project

### Summary of Bus Stop Improvements (Planned)

<table>
<thead>
<tr>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>9W DB only</td>
<td>12 Willow Road at Hamilton Ave. (57761)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>1 No Change</td>
<td>1 No Change</td>
<td>0</td>
<td>-</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>2 No Change</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9E DB only</td>
<td>11 Willow Road at Hamilton Ave. (58299)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>X</td>
<td>-</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10W DB only</td>
<td>6 Willow Road at Ivy Dr. (51449)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10E DB only</td>
<td>5 Willow Road at O’Brien Dr. (54299)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11W DB only</td>
<td>13 Willow Road at Newbridge St. (55804)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11E DB only</td>
<td>19 Willow Road at Newbridge St. (57675)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>X</td>
<td>-</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12W DB Local</td>
<td>VA Health Care System, Menlo Park Division (50353)</td>
<td>Internal TBD</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>Potential relocation of DB stop to new location on F S of Durham St.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>1 No Change</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>0</td>
<td>-</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
</tr>
<tr>
<td>12E DB Local</td>
<td>13 Willow Road at Chester St. (56988)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>Potential relocation of DB stop to new location on F S of Durham St.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>1 No Change</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>1 No Change</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>13W DB Local</td>
<td>10 Willow Road at Coleman Ave. (55814)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>13E DB Local</td>
<td>9 Willow Road at Coleman Ave. (57762)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>14W DB Local</td>
<td>0 Willow Road at Nash Ave. (58465)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>14E DB Local</td>
<td>1 Willow Road at Gilbert Ave. (58747)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15W DB Local</td>
<td>6 Willow Road at Blackburn St. (59190)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15E DB Local</td>
<td>1 Willow Road at Blackburn St. (54280)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>16W DB Local</td>
<td>3 Middlefield Road at Willow Road (54834)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>-</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
<tr>
<td>16E DB Local</td>
<td>8 Middlefield Road at Willow Road (58870)</td>
<td>F S</td>
<td>PS</td>
<td>-</td>
<td>X</td>
<td>2650' (U)</td>
<td>-</td>
<td>Removed DB stop.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>Commercial</td>
<td>-</td>
<td>0</td>
<td>0</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

1. Bus stops are numbered sequentially along the route from east (Union City) to west (Palo Alto). E = eastbound; W = westbound; F = full stops; S = service stops.
2. DB = Dumbarton Express; AC Local = AC Transit local service; ST Local = SamTrans local service.
4. Approximate distance shown to the next bus stop are distances for both the adjacent upstream (U) and downstream (D) stops.
9W: Willow Road at Hamilton Ave (57761); FS

- No proposed changes.
9E: Willow Road at Hamilton Ave (58299); FS

- Propose to relocate bus stop downstream by 63’.
- Widen sidewalk at bus landings by approx. 3’.
- May require retaining curb at back of walk due to existing slope.
10W: Willow Road at Ivy Dr (51449); FS

- Propose to remove DB bus stop.
10E: Willow Road at O’Brien Dr (54299); FS

- Propose to remove DB bus stop.
11W: Willow Road at Newbridge St (55804); FS

- Propose to relocate existing bus stop 42’ downstream closer to intersection.
11E: Willow Road at Newbridge St (57675); FS

- Propose to relocate bus stop sign 4’ upstream
- Widen sidewalk
12W: Willow Road at VA Hospital (50353);

- Pending decision to relocate DB line stop onto Willow Road.
- Local stops to remain.
12E: Willow Road at Chester St (56988); FS

- Consolidate with stop 12E2 to new location at FS of Durham St.
- Local stops to remain.
12E2: Willow Road at O’Keefe St (59498); Midblock

- Consolidate with stop 12E to new location at FS of Durham St.
- Local stops to remain.
13W: Willow Road at Coleman Ave (55814); FS

- No proposed changes.
13E: Willow Road at Coleman Ave (57762);

- No proposed changes.
- Stop is newly improved and located adjacent to a park.
14W: Willow Road at Nash Ave (58465); FS

- Propose to remove DB line stop at this location.
- Existing local stops to remain.
14E: Willow Road at Gilbert Ave (58747); NS to FS

- Propose to remove DB line stop at this location.
- Existing local stops to remain.
15W: Willow Road at Blackburn St (59190); FS

- Propose to remove DB line stop at this location.
- Existing local stops to remain.
15E: Willow Road at Blackburn St (54280); FS

- Propose to remove DB line stop at this location.
- Existing local stops to remain.
16W: Middlefield Road at Willow Road (54834); FS

- No proposed changes.
16E: Middlefield Road at Willow Road (58870); NS

- Existing NS stop to remain since bus makes a right turn at this intersection.

- Propose to widen sidewalk. New back of sidewalk may require retaining curb due to existing slope.