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MEMORANDUM OF UNDERSTANDING BETWEEN MERRILL STREET
INVESTORS, LLC DEVELOPER OF 506 SANTA CRUZ AVENUE AND
THE CITY OF MENLO PARK REGARDING STORM DRAIN
MAINTENANCE BETWEEN ALMA STREET AND MERRILL STREET
UNDER RAILROAD TRACKS
Merrill Street Investors, LLC (“Owner”), land developer of 506 Santa Cruz Ave, and the
City of Menlo Park (“City”), a municipal corporation, enter into this Memorandum of
11/20/2019
Understanding (“MOU”) as of ______________,
(“Effective Date”). Owner and City
may be referred to individually as “Party” and collectively as “Parties.”

I.

Purpose.
A.

II.

This MOU is entered into by the Parties based on the following facts,
circumstances and understandings:
1.

The Owner owns real property commonly known as 506 Santa Cruz
Avenue, Menlo Park, California (“Property”).

2.

The 506 Santa Cruz project is currently under construction.

3.

The Owner plans to install new storm drain pipe along Property
frontages to drain storm water to the City’s storm drain system.

4.

The Corrugated Metal Pipe (“CMP”) storm drain under the railroad
tracks has corroded. The City desires to perform maintenance of this
public storm drain line downstream of the new storm drain
connection point.

5.

Owner is willing to perform the storm drain installation specified in
Exhibit 1 titled Storm Drain Maintenance At Menlo Park Caltrain
Station Proposal for Surveying, and Civil Engineering Services and
subject to all the terms and conditions set forth in this MOU.

6.

The City has agreed to fully reimburse the Owner for the actual
design and construction cost for the storm drain maintenance project
not to exceed $55,000

Term.
A.

This MOU shall commence upon the issuance of a Notice to Proceed to a
General Contractor to perform the work specified in the 506 Santa Cruz Ave
Redevelopment Project (“Project”). This MOU may be terminated by either
party in writing with sixty (60) days advance written notice. This MOU shall
end upon completion of services and payment by the City unless terminated
earlier.
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III.

IV.

V.

Owner Responsibilities.
A.

Owner shall hire a consultant for designing the Project, hire a licensed
Contractor to perform the work and pay for all such work.

B.

Owner shall be responsible for procuring and handling all material required
for the completion of the Project.

C.

Owner shall be responsible for installing new high density polyethylene
(“HDPE”) pipe inside the existing CMP and grouting the void between the
new HDPE pipe and existing CMP pipe.

D.

Owner shall be responsible for installing inlet to City’s standards at the
southwest end of new HDPE pipe and sealing both ends of pipe.

E.

Owner shall connect the existing reinforced concrete pipe to the new inlet
per City’s standards.

F.

Owner shall deliver copies of all invoices to the City.

G.

Owner acknowledges that public funds are being used for this project and
shall ensure that any contract it enters into for the installation of the HDPE
pipe and other improvements shall require the payment of prevailing wages
as defined and required by law.

City Responsibilities.
A.

Upon completion of the improvements and receiving receipt of all invoices,
the City shall pay the Owner one-hundred percent (100%) of the actual
costs, which is currently anticipated to equal Fifty Thousand Six Hundred
and Forty Four Dollars ($50,644).

B.

The City’s responsibility to reimburse the Owner for the costs associated
with the improvements contemplated in this MOU shall not exceed a
maximum of Fifty Five Thousand Dollars ($55,000).

C.

The City will coordinate with Caltrain to obtain required encroachment
permit.

Indemnity.
A.

City agrees to indemnify, hold harmless and defend Owner and all its
successors and assignees, and its officers, directors, agents and
employees from any and all claims, demands, loss, damages, actions,
causes of action, suits, expenses and or liability whatsoever, including
attorney’s fees and costs of suit arising from or occasioned by any act,
omission, or negligence of the City or its agents, officers, servants or
employees, under its required performance of this MOU.
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B.

VI.

Owner agrees to indemnify, hold harmless and defend City and all its
successors and assignees, and its officers, directors, agents and
employees from any and all claims, demands, loss, damages, actions,
causes of action, suits, expenses and or liability whatsoever, including
attorney’s fees and costs of suit arising from or occasioned by any act,
omission, or negligence of the Owner or its agents, officers, servants or
employees, in the performance of this MOU and in the design and
construction of the improvements.

Miscellaneous Provisions.
A.

Governing Law. The rights and obligations of the Parties hereunder shall
be governed by, construed and enforced in accordance with the laws of the
State of California. Venue for any action arising from this MOU shall lie in
San Mateo Superior Court or the appropriate federal district court for the
Northern District of California.

B.

Entire Agreement. This MOU contains the full and entire agreement
between and among the Parties with respect to the entire subject matter
hereof and supersedes any and all previous or contemporaneous
agreements and discussions, whether written or oral. Any and all prior or
contemporaneous discussions, negotiations, writings, commitments and/or
undertakings are merged herein, and no representations by and Party not
embodied herein shall be valid or binding.

C.

Amendment. This MOU may be amended only by a subsequent writing
signed by all Parties to the MOU.

D.

Severability. The invalidity in whole or in part of any provision of this MOU
shall not void or affect the validity of any other of the provisions of this MOU.

E.

Counterparts. This MOU may be executed in any number of counterparts,
each of which shall be deemed an original; however all such counterparts
shall constitute but one and the same instrument with the Effective Date
hereof being the date set forth above herein.

F.

Assignment. Neither Party may assign or transfer any interest in this MOU
without the prior written consent of the other Party which shall not be
unreasonably withheld or delayed, and any attempt by Party to assign this
MOU or any rights, duties or obligations arising hereunder without such
consent shall be void and of no effect.

G.

Notices. All notices or other communications required hereunder shall be
in writing and shall be personally delivered, or sent by national overnight
courier service, or sent by facsimile transmission if also sent by one of the
other methods provided in this Section, or sent by registered or certified
mail, return receipt requested, and shall be deemed delivered upon the
earlier date of (a) the date of delivery to the address of the person to receive
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such notice or (b) three (3) business days after the date of posting the
United States Postal Service at the following addresses:

1.

If to Owner:
Merrill Street Investors, LLC
P.O. Box 1672
Palo Alto CA 94301
Attn: Chase Rapp

2.

If to City:
City of Menlo Park
701 Laurel Street
Menlo Park, CA, 94025
Attn: Clarence Li

H.

Authority to Execute. Each person signing this MOU warrants and
represents that, to the extent he or she is executing this MOU for and on
behalf of an entity, he or she has been fully empowered and properly
authorized to execute this Agreement for and on behalf of said entity and
instructed by those having the requisite authority to cause said entity to
make and enter into this MOU.

IN WITNESS WHEREOF, the parties hereto have caused this MOU to be executed as of
the Effective Date set forth above.

Date: 11/20/2019
_______________

________________________________
Starla Jerome-Robinson

11/18/2019
Date: ________________

________________________________
Chase Rapp
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Exhibit 1

BKF No. 20166164-19
September 17, 2019
Merrill Street Investors, LLC
P.O. Box 1672
Palo Alto, CA 94302
Attn: Mr. Chase Rapp

Subject:

Storm Drain Maintenance At Menlo Park Caltrain Station
Proposal for Surveying, and Civil Engineering Services

Dear Mr. Rapp,
As requested by the City of Menlo Park, we are pleased to present this proposal to provide Land Surveying, and
Civil Engineering services for the subject project. To arrive at the estimated effort required by our office for this
project, we have outlined a proposed scope of services, identified assumptions, and determined a level of effort
fee based on our understanding of the project.

PROJECT UNDERSTANDING
Based on the information obtained from the entitlement package prepared by our office, we understand the
project as follows:
The project is to provide an emergency repair of a failing storm drain line underneath the existing
railroad platforms, tracks and a small portion of the parking lot at the Menlo Park Caltrain Station. In
total, approximately 80 linear feet of the existing storm drain line, assumed to be a 10-12” line, will
be replaced with a new 8” pipe.

BASIS OF DESIGN
Our proposal is based on the following:
1.

Meeting with the City 8/19/2019.

SCOPE OF SERVICES
TASK 1: SURVEYING SERVICES
See Attached Proposal.

1730 N. First Street, Suite 600, San Jose, CA 95112 | 408.467.9100
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TASK 2: CONSTRUCTION DOCUMENTS PHASE
1.

Improvements Plans
BKF will provide the plans to the City for review and submittal to any other agencies involved with the
project. This scope of work includes one set of Civil improvement plans. These plans will be based on the
previous meetings and are planned to the necessary information for the improvements to be constructed.
We anticipate minor revisions resulting from coordination throughout the Construction Document phase,
but we have not included time to re-design the overall strategy of the design and construction team. All
sheet are assumed to be on 24”X36” at 20-scale except as noted. BKF will provide enlarged detail areas as
needed. Traffic Control Plans are excluded. We anticipate the following sheet assignments:

Sheet Title
Civil Title Sheet
Existing Conditions/Demolition Sheet
Civil Improvement Sheet
Erosion Control Plans and Details
Best Management Practices
Total Number of Sheets

No. of Sheets
1 Sheet
1 Sheet
1 Sheet
1 Sheet
1 Sheet
5 Sheets

2.

City Encroachment Permit – Offsite Improvements
No work outside of the immediate vicinity of the Menlo Park Caltrain’s station platform is anticipated. This
proposal excludes any additional improvement plan set that would be required by an overseeing agency.

3.

Project Coordination:
BKF has performed most of the coordination with the city already, and minimal coordination is anticipated
at this point. BKF has budgeted for eight hours of coordination with the city:
i.

Geotechnical Engineer – not planned to be a part of this project.

ii.

Joint Trench Engineer – not planned to be a part of this project.

iii. MEP Engineer not planned to be a part of this project.
iv. Structural Engineer – not planned to be a part of this project.
v.

Landscape Architect – not planned to be a part of this project.

vi. City – coordination with requirements related to the utility upgrade, to be shown on the
improvement plans.
4.

5.

Meetings:
BKF has budgeted to attend a reasonable number of design team meetings. We will review the overall
design team drawings for coordination purposes and prepare a list of any design concerns related to civil
engineering issues. It is assumed that all meetings will be via telephone conference calls.
Plan Check Comments/Revisions: If upon review from the different agencies comments are issued
impacting civil scope, we will address comments. We will also address comments provided by the railroad
agencies, with the understanding that only comments directly related to items included within this
proposal. BKF has budget for one round of plan check comments from either the city or the governing
railway reviewer.
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6.

Project Approval:
It is assumed that BKF will compile and submit the improvement plans directly to Public Works
Engineering for review, coordination and re-distribution to other agencies.

SCOPE QUALIFICATIONS AND ASSUMPTIONS
BKF Engineers’ services are limited to those expressly set forth in the scope. We understand that BKF will have no
other obligations or responsibilities for the project except as provided in this proposal letter, or as otherwise
agreed to in writing. BKF will provide the scope of services consistent with, and limited to, the standard of care
applicable to such services. For the scope of work identified, we have assumed the following:
1) Basis of Design and Site Information
a) Geotechnical Report: It is assumed that there is no geotechnical report anticipated for this project.
Therefore BKF is not anticipating recommendations for items such as soil compaction and strength of
grout/concrete if needed. Items that would typically be designed by the geotechnical engineer will be
called out on the plans as “per City/Caltrain Standards”. BKF cannot make recommendations on pavement
sections, compaction/means and methods related to soil conditions and strength of backfill.
b) Existing Utilities: Unless otherwise indicated or provided by others, any existing utilities identified on
BKF’s drawings/plans are based on information provided to BKF by either the City of Menlo Park or
Caltrain, and may not be accurately documented in their horizontal location or vertical profile. Currently,
BKF is not budgeting for including any existing utilities in the improvement plan set, including all/if any,
utilities exists directly below the railroad tracks.
c)

Potholing: Potholing services excluded from the proposal.

d) Existing/Proposed Utility Capacities: Unless otherwise addressed, existing utilities have adequate
capacity to serve the proposed improvements. BKF is not responsible for determining limits of the
tributary areas, amount of runoff being directed to the new city storm drain line, and verification that the
proposed solution will function correctly.
2) Responsibilities
a)

Civil Engineering Scope Items: BKF’s design tasks are limited to civil work including: non-structural
concrete pavement, concrete sidewalks, concrete curbs and gutters, asphalt pavement, storm drainage.

b) The City of Menlo Park: The City shall be responsible for coordinating permit sets to all other agencies,
completing application, and coordinating submittal dates.
c)

Joint Trench Design: Services under the railroad tracks, main extensions, and/or relocation of existing
‘dry’ utilities (gas, electric, communication, fiber, etc.) will be led by the joint trench/electrical designers
unless otherwise contracted. BKF will support their efforts and coordinate with the site design. Dry
utilities designed by the joint trench consultant will be shown for coordination purposes only on the civil
plans.
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d) Lighting Design & Photometric Analysis: Lighting design and photometric analysis for the site and
public roadways will be provided by others.
e) Mapping: We have not included time to prepare additional items not contained in the mapping scope of
work. Additional mapping services such as subdivision maps, private easement documents, quit claims,
ALTA’s, right of way dedications, etc. not specifically listed in this proposal are not included.
f)

Cost Estimating: All cost estimating will be provided by a project estimator. BKF will review the fees by
the project estimator for general conformance with the improvement plans.

g) Pump Stations: Pump station design is not included in the basic scope of services.
h) Permits: Unless otherwise specifically delineated in the scope of services, permit processing, applications,
fees, and submittals to local, state, and federal agencies and utility purveyors will be provided by others.
BKF will submit to the city delineated scope deliverables for client submission to governing agencies.
i)

Drawings: All drawings will be prepared in AutoCAD format. We will submit copies of all drawings in
both electronic and paper format.

j)

Construction Administration: Once the plans have been reviewed and approved, the City of Menlo Park
will be responsible for answering any questions that are received from other agency or the construction
team. Construction administration can be provided by BKF for an additional fee.

3) Entitlement, and Off-Site Improvements/Studies
a) Conditions of Approval: Conditions of approval are not a part of this project.
b) Off-Site Improvements: Off-site improvements are limited to those described in the scope of work,
practically limited to replacement of curb, gutter and sidewalk without changing Alma Street/Parking Lot
flowline/drainage pattern. If additional off-site improvements are subsequently required during the
permitting process, we will notify you of the change in scope and provide an additional service request to
cover the new scope.
c)

Traffic Control Plans: The contractor is assumed to design and coordinate with City the approval of these
plans.

4) Phasing, Delivery and Deliverables
a) Phasing: The project will be constructed in one phase and that construction phasing plan(s), or interim
condition plans, will provided by others unless otherwise indicated in the base scope of work.
b) Submittals: All submittals to, and the coordination thereof, the consultant team and owner will be
processed by others unless otherwise specifically indicated in the base scope of work.
c)

Permits: Unless otherwise specifically delineated in the scope of services, permit processing, applications,
fees, and submittals to local, state, and federal agencies and utility purveyors will be provided by others.
BKF will submit to the City delineated scope deliverables for submission to all other governing agencies.
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d) Drawings: All drawings will be prepared in AutoCAD format as 2D linework. We will submit copies of all
drawings in both electronic and paper format.
e) Building Information Modeling (BIM): We have not included time to convert civil design or existing
conditions AutoCAD files into BIM model files.
5) Construction
a) Construction Haul Route Plan: This will be prepared and coordinated by the Contractor. We can provide
this service as an additional scope item at your request.

GENERAL ASSUMPTIONS
1. This proposal assumes that public improvements, such as new asphaltic concrete or concrete sidewalks
will be held to a minimum to keep the cost of construction down.
2. No undergrounding of existing utilities are anticipated.
3. No landscape architect is anticipated for this project. BKF cannot make general recommendations that
would typically be performed by a landscape architect.
4. It is assumed that the drainage pattern of the adjacent parking lot and within Alma Street is sufficient. No
proposed grading changes are anticipated for this scope of work. If the engineer sees a potential issue
with the site drainage, it will be brought to the City’s attention and can be improved at an additional cost.
5. BKF has assumed that if required, the client will provide BKF an arborist. Tree protection zones,
recommendations to keep the existing tree life healthy, and utility vicinity to existing tree roots would
have to be recommended by an arborist.
6. BKF has not budgeted for off-site utility upgrades (not currently anticipated), intersection improvements,
signal modifications, or similar associated work.
7. Cost for third party reviews as required by the City have not been budgeted for. Since the subject project
is less than 10,000 square feet, no C.3 actions are anticipated.
8. Traffic control is most likely going to be required as a part of the city’s off-site submittal package. This
submittal or plan sheet is the responsibility of the contractor. If the contractor wishes for BKF to provide
this plan, we are able to do so at an additional cost.
9. No Caltrans submittal is anticipated for this site.
10. Profiles are excluded from this scope of work.
11. Grading or finished surface grades are excluded from this scope of work except for newly
placed/constructed rim elevations for the storm drain line
12. No mapping has been budgeted for this scope of work.
13. Any submittals required to Calwater, Westbay Sanitation District, PG&E and SFPUC will be the
responsibility of City to coordinate and submit the improvement plans. It is assumed that only one plan
set will be submitted and no revisions or resubmittals required.
14. It is assumed that replacing the existing storm drain main in place will not require any study of the
existing utilities clearances within the railroad tracks or platform.
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COMPENSATION
1. BASE SCOPE OF WORK:
BKF proposes to provide the services on a lump sum basis. We will invoice for our services on a percent
complete basis per task besides hourly items summarized as follows. This proposal also assumes that all
projects will be designed concurrently and not in separate phases.
Task
1
2

1
2
3

Description
Surveying Services (See Exhibit A)
Construction Document Phase
Total Civil & Surveying Labor Fee
Construction Cost (Provided By Others)
Replacement of SD Located at the railroad track
Video Inspected the 12” SD
Complete Traffic Control Plans
Construction Cost Fee
Total Cost

Fee
$ 6,500
$ 8,000
$ 14,500
$ 34,369.69
$ 1,500.00
$ 274.00
$ 36,143.69
$ 50,643.69

2. ADDITIVE ALTERNATE (OPTIONAL) SCOPE OF WORK:
Task
Description
Fee
Base Scope Fee
1
Utility Profiling
$ 3,500
If desired or required, BKF can display the storm drain pipe in a profile. The alignment of the
profile will be directly over the future storm drain line and most of the information shown on the
profile will be based on visual field observation.
Initial Here if Desired:
2
Supplementary Survey
T&M
If desired or required, BKF can perform a supplementary survey. If any of this scope of work is to be
performed on or in the near vicinity of the railroad tracks, a four week training period can be anticipated
prior to any work being performed.
Initial Here if Desired:
3

Traffic Control Plan

$ 9,800

Based on the survey information provided, a traffic control plan can be assembled and included with the civil
set. This plan is strictly for pedestrian and vehicular access within the adjacent Caltrain’s parking lot, and the
public streets. No additional Caltrain’s requirements are included in this scope of work as it is anticipated
that all work will be off the tracks and the adjacent platforms.
Initial Here if Desired:

Included in the construction document phase is budget reimbursable expenses, which is generally
assumed to be approximately 3% of the proposed labor fee. Reimbursable expenses are anticipated for
reproduction, mileage, express and messenger deliveries, and computer deliverable plots.
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For tasks requested by the city or other agencies not defined in this scope of services, BKF will identify
them as potential extra work. We can provide a scope and fee for these items or they may be tracked
separately as extra work and billed on a time and materials per our attached rate schedule.

Thank you for the opportunity to present this proposal. We look forward to assisting in developing this
project. Please contact me at 408-467-9187 if you have any questions regarding our scope of services.
Respectfully,
BKF Engineers

Isaac Kontorovsky, PE, QSD/QSP
Vice President

Authorization to Proceed

Title

Date
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PERSONNEL

PROFESSIONAL PERSONNEL SERVICE FEES
JANUARY 1, 2019 - DECEMBER 31, 2019

ENGINEERING
Senior Associate
Associate
Project Manager
Engineer IV
Engineer I, II, III
Engineering Assistant
Junior Engineer

HOURLY RATES
$220.00
$214.00
$204.00 - $210.00
$189.00
$134.00 - $154.00 - $174.00
$82.00
$70.00

PLANNING
Planner I, II, III, IV

$134.00 - $154.00 - $174.00 - $189.00

SURVEYING
Senior Associate
Associate
Project Manager
Surveyor I, II, III, IV
Survey Party Chief
Survey Chainman
Apprentice I, II, III, IV
Instrumentman
Surveying Assistant
Junior Surveyor
Utility Locating Superintendent
Utility Locator I, II, III
BIM Specialist I, II, III

$220.00
$214.00
$204.00 - $210.00
$134.00 - $154.00 - $174.00 - $189.00
$175.00
$113.00
$70.00 - $93.00 - $103.00 - $109.00
$150.00
$82.00
$70.00
$176.00
$91.00 - $129.00 - $155.00
$134.00 - $154.00 - $174.00

DESIGN AND DRAFTING
Technician I, II, III, IV
Drafter I, II, III, IV

$128.00 - $136.00 - $148.00 - $161.00
$100.00 - $110.00 - $118.00 - $132.00

CONSTRUCTION ADMINISTRATION/QSP-QSD
Senior Construction Administrator
Resident Engineer
Field Engineer I, II, III
Senior Consultant
SERVICES AND EXPENSES
Project Assistant
Clerical/Administrative Assistant

$198.00
$147.00
$134.00 - $154.00 - $174.00
$229.00

$82.00
$70.00

Principals’ time on projects is chargeable at $246.00 per hour.
Charges for outside services, equipment, and facilities not furnished directly by BKF Engineers will be billed
at cost plus 10%. Such charges may include, but shall not be limited to printing and reproduction services;
shipping, delivery, and courier charges; subconsultant fees and expenses; special fees, permits, and
insurance; transportation on public carriers, meals, and lodging; and consumable materials. Mileage will be
charged at the prevailing IRS rate per mile. Monthly invoices are due within 30 days from invoice date.
Interest will be charged at 0.833% per month on past due accounts. Expert witness/litigation rates are
available upon request

Exhibit A
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PREVIOUSLY APPROVED

September 17, 2019
BKF Project No: 20166164-19
Merrill Street Investors, LLC
Attn: Mr. Chase Rapp
P.O. Box 1672
Palo Alto, CA 94302

Subject:

Storm Drain Maintenance at Menlo Park Caltrain Station

Dear Mr. Rapp,
BKF Engineers welcomes the opportunity to submit this proposal for land surveying services to support
the above project. To arrive at the estimated effort required by our office for this project, we have
outlined a proposed scope of services, assumptions, and associated fee based on our understanding of
the project.

I.

SCOPE OF WORK

TASK 1:

TOPOGRAPHIC SURVEY
BKF will perform a Topographic Survey to document the existing storm drain structures’ rim and
invert elevation for the upstream and downstream portion of the pipe to be replaced. No other
existing features are planned be surveyed. A digital satellite image will be used for the project
background.
Elevations will be on the City of Menlo Park Benchmark System.
No Boundary Survey/Mapping Services are included for this proposal.

II.

COMPENSATION

BKF proposes to provide these services on a lump sum basis. We will invoice for our services on a
percent complete basis per task summarized below monthly.
Task
1

Description
Topographic Survey
Total Labor Fee

1730 N. First Street, Suite 600, San Jose, CA 95112 | 408.467.9100

Fee
$ 6,500
$ 6,500
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III.

PREVIOUSLY APPROVED

DELIVERY AND SCHEDULE

BKF will provide a design level Topographic Survey in both PDF and CAD 2015 format. The field survey
will begin within 10 business days of receipt of a signed Notice to Proceed and the final survey will be
delivered within 5 business days of completion of the field survey.

IV.

EXCLUSIONS
 Anything not specifically mentioned above shall be considered excluded from the scope of
work. If additional services becomes required in the future, BKF will prepare and submit an
“Additional Service Request” and submit to the client for approval.
 Underground Utility Locating Services are excluded from this proposal but can be provided as
an additional service.
 All surface feature not listed as being surveyed are excluded. If additional topographic survey is
required, it can be added for an additional cost.
 No time has been allocated for research of existing utilities or easements for the subject
property.
 It has been assumed that the limit of work for the field crews is outside of the railways right-ofway. Therefore no specialized training have been budgeted for as well as it is assumed that
access to the storm drain structures will not require additional permits.

V.

NOTES

 All Reimbursable are included in the cost
 This proposal is the intellectual property of the undersigned surveyor. Thus, this document shall
only be viewed by the owner, owner’s team, or owner’s attorney.
 BKF is not responsible for any fees for services required by any agency which are not listed in this
proposal or that were not accepted by the client.
Thank you again for the opportunity to be of service on your project. Please feel free to call me with any
questions or concerns.
Respectfully,
BKF Engineers
BKF Engineers

Jose Gonzalo Garcia
Project Manager
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Devcon Construction

Change Estimate #11

690 Gibraltar Drive,
Milpitas, CA 95035

Date:
PPI Job#

10/23/2019
18-131

Cost Code:

Attn:
Shawn Dobson
Job Name:
506 & 556 Santa Cruz Ave.
Client Job #:
Description of Work:
Replacement of SD located at the railroad track.
Video investigation for 12" existing storm drain.
Complete Traffic Control

EWO:
Date of Work:

Various
Various

SUMMARY
Quantity

Units

1

LS

1

LS

1

LS

Date

Description

EWO

Replacement of SD located at the railroad track.
7/10/2019

Video Inspected the 12" SD

3451

Complete Traffic Control Plans

TOTAL

Submitted By:

Accepted By:
Joe Hill
Project Manager

Shawn Dobson
Date:

Preston Pipelines, Inc.
133 Bothelo Avenue, Milpitas, CA 95035-5325
408.262.1418 / 408.262.1870 fax
www.prestonpipelines.com
Lic. No. 367660

Unit Price

Extension

$34,369.69

$34,369.69

$1,500.00

$1,500.00

$274.00

$274.00

$36,143.69
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Devcon Construction

Change Estimate #11

690 Gibraltar Drive,
Milpitas, CA 95035

Date:
10/23/2019
PPI Job#
18-131
Cost Code:
EWO:
Date of Work: TBD

Attn:
Shawn Dobson
Job Name:
506 & 556 Santa Cruz Ave.
Client Job #:
Description of Work:
Pull new 8" pipe through existing CMP under railroad tracks, install new drain inlet at Merrill side
80 feet of new HDPE will be installed, pressure grout between new pipe and existing CMP
Pricing does not include any special permits that may be required to work in the railroad authority's ROW
SUBCONTRACTORS
Quantity
Units
1
LS
1
LS
1
LS
1
LS
1
LS

Size

Description
Precast Material
Import Material
Pipe Material
Directional Drill Sub
Misc Material

Unit Price
$500.00
$250.00
$800.00
$10,000.00
$2,318.75

Materials Subtotal
Tax 9.25%
Subtotal
15% Overhead
TOTAL MATERIALS
EQUIPMENT & OTHER EXPENSES
Description
Duration
Crew Truck with Tools
24
Foreman Pick-Up Truck
24
180 Excavator
24
Skid Steer
24
Fusion Machine
8

Units
HRS
HRS
HRS
HRS
HRS
HRS

Quantity
1
1
1
1
1

Rate
$55.00
$21.00
$123.00
$114.00
$46.00

Extension
$500.00
$250.00
$800.00
$10,000.00
$2,318.75
$0.00
$0.00
$0.00
$13,868.75
$1,068.38
$14,937.13
$2,240.57
$17,177.69

Extension
$1,320.00
$504.00
$2,952.00
$2,736.00
$368.00
$0.00
$7,880.00

TOTAL EQUIPMENT
LABOR
Description
Superintendent
Foreman
Operator
Laborer (x2)

Hours

OT Hours

Hourly Rate
$150.00
$117.00
$107.00
$82.00

24
24
48

OT Hourly Rate
$200.00
$153.00
$139.00
$106.00
TOTAL LABOR

REPORT TOTAL
Additional work days needed to perform work:
Submitted By:

1.0 days
Accepted By:

Joe Hill
Project Manager

Shawn Dobson
Date:

Preston Pipelines, Inc.
133 Bothelo Avenue, Milpitas, CA 95035-5325
408.262.1418 / 408.262.1870 fax
www.prestonpipelines.com
Lic. No. 367660

Extension
$0.00
$2,808.00
$2,568.00
$3,936.00
$9,312.00
$34,369.69

DocuSign Envelope ID: 4B42F621-C366-4CF4-89F5-2C8F252ABF14

Devcon Construction

Change Estimate #11

690 Gibraltar Drive,
Milpitas, CA 95035

Date:
PPI Job#
Cost Code:
EWO:
Date of Work:

Attn:
Shawn Dobson
Job Name:
506 & 556 Santa Cruz Ave.
Client Job #:
Description of Work:
Complete traffic control plans for future construction.

MATERIALS
Quantity

Units

Size

Description

Unit Price

Extension
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

Materials Subtotal
Tax 9.25%
Subtotal
15% Overhead
TOTAL MATERIALS
EQUIPMENT & OTHER EXPENSES
Description
Duration
Units
Crew Truck with Tools
HRS
Pick-Up Truck
HRS
HRS
HRS
HRS
HRS
HRS

Quantity
1
1

Rate
$55.00
$21.00

10/23/2019
18-131

Extension
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

TOTAL EQUIPMENT

$0.00

LABOR
Description
Project Manager
Project Engineer
Operator
Laborer
Flaggers

Hours

OT Hours

Hourly Rate
$122.00
$76.00
$107.00
$82.00

1
2

OT Hourly Rate

TOTAL LABOR

REPORT TOTAL
Additional work days needed to perform work:
Submitted By:

1.0 days
Accepted By:

Joe Hill
Project Manager

Shawn Dobson
Date:
Preston Pipelines, Inc.
133 Bothelo Avenue, Milpitas, CA 95035-5325
408.262.1418 / 408.262.1870 fax
www.prestonpipelines.com
Lic. No. 367660

Extension
$122.00
$152.00
$0.00
$0.00
$0.00
$274.00
$274.00

