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EXHIBIT “B” - DISPUTE RESOLUTION
B1.0

All claims, disputes and other matters in question between the FIRST PARTY and CITY arising out
of, or relating to, the contract documents or the breach thereof, shall be resolved as follows:

B2.0
B2.1

Mediation
The parties shall attempt in good faith first to mediate such dispute and use their best efforts to reach
agreement on the matters in dispute. After a written demand for non-binding mediation, which shall
specify in detail the facts of the dispute, and within ten (10) days from the date of delivery of the
demand, the matter shall be submitted to a mutually agreeable mediator. The Mediator shall hear the
matter and provide an informal opinion and advice, none of which shall be binding upon the parties,
but is expected by the parties to help resolve the dispute. Said informal opinion and advice shall be
submitted to the parties within twenty (20) days following written demand for mediation. The
Mediator’s fee shall be shared equally by the parties. If the dispute has not been resolved, the matter
shall be submitted to arbitration in accordance with Paragraph B3.1.

B3.0
B3.1

Arbitration
Any dispute between the parties that is to be resolved by arbitration as provided in Paragraph B2.1
shall be settled and decided by arbitration conducted by the American Arbitration Association in
accordance with the Construction Industry Arbitration Rules of the American Arbitration Association,
as then in effect, except as provided below. Any such arbitration shall be held before three arbitrators
who shall be selected by mutual agreement of the parties; if agreement is not reached on the
selection of the arbitrators within fifteen (15) days, then such arbitrator(s) shall be appointed by the
presiding Judge of the court of jurisdiction of the agreement.
B3.2 The provisions of the Construction Industry Arbitration Rules of the American Arbitration Association
shall apply and govern such arbitration, subject, however to the following:
B3.3 Any demand for arbitration shall be writing and must be made within a reasonable time after the
claim, dispute or other matter in question as arisen. In no event shall the demand for arbitration be
made after the date that institution of legal or equitable proceedings based on such claim, dispute or
other matter would be barred by the applicable statute of limitations.
B3.4 The arbitrator or arbitrators appointed must be former or retired judges, or attorneys at law with last
ten (10) years’ experience in construction litigation.
B3.5 All proceedings involving the parties shall be reported by a certified shorthand court reporter, and
written transcripts of the proceedings shall be prepared and made available to the parties.
B3.6 The arbitrator or arbitrators must be made within and provide to the parties factual findings and the
reasons on which the decisions of the arbitrator or arbitrators is based.
B3.7 Final decision by the arbitrator or arbitrators must be made within ninety (90) days from the date of
the arbitration proceedings are initiated.
B3.8 The prevailing party shall be awarded reasonable attorneys’ fees, expert and non-expert witness
costs and expenses, and other costs and expenses incurred in connection with the arbitration, unless
the arbitrator or arbitrators for good cause determine otherwise.
B3.9 Costs and fees of the arbitrator or arbitrators shall be borne by the non-prevailing party, unless the
arbitrator or arbitrators for good cause determine otherwise.
B3.10 The award or decision of the arbitrator or arbitrators, which may include equitable relief, shall be final,
and judgment may be entered on it in accordance with applicable law in any court having jurisdiction
over the matter.
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EXHIBIT A-1

Bradford Eakes
Holiday Lighting Specialists
3539 Haven Avenue
Menlo Park, CA 94025
accounts@theholidaylightingspecialists.com
Scope of Services 2020 holiday lighting
Holiday Lighting Specialists will install lights on the following three trees; one Douglas fir tree at
Fremont Park and two liquidambar trees at Onetta Harris Community Center.
The Douglas fir tree at Fremont Park: The contractor will wrap 5mm conical warm white, wideangle, green wire LED strand coaxial IP connection lights on the branches and foliage and add
a splash of color with G50 LED faceted multicolored, black wire festival lighting inline spaced 2
feet apart. Power to be split up and down the tree to minimize the noticeable effect of potential
vandalism or wildlife damage.
The two liquidambar trees at Onetta Harris Community Center: The contractor will install warm
white LED lights on the branches of both trees and hang multicolored spheres from the
branches for contrast.
Total Cost is $40,000 and includes all lights, supplies and costs associated with boom lift
leases.

